
 

December 26, 2005 

REQUEST FOR PROPOSALS 
DESIGN SERVICES 

FOR THE 
 ARDENWOOD PARK AND RIDE LOT PROJECT  

IN 
ALAMEDA COUNTY 

 
Dear Consultant: 
 
The Alameda County Congestion Management Agency (ACCMA) is currently seeking to retain a 
qualified consultant firm to perform engineering design services as necessary to complete the 
construction contract documents (PS&E) for the Ardenwood Park and Ride Lot project. 

The Request for Proposals (RFP), available on the ACCMA website, describes the project, 
summarizes its current status, presents the requirements of the proposal, and outlines the criteria that 
will be used to evaluate the proposals.  A pre-proposal meeting will be held on Tuesday, January 
10, 2006 at 1:00 pm in the ACCMA offices located at 1333 Broadway, Suite 220, Oakland, CA 
94612.   

To be considered, ten (10) copies of the proposal must be received at the ACCMA offices no later 
than 3:00 p.m. on Monday, February 6, 2006.  Faxed or e-mailed proposals will not be accepted.  
Interviews, if necessary, are tentatively scheduled for the week of February 20-24, 2006. 

We look forward to receiving a proposal from your firm.  If you have any questions regarding this 
project, please call me at (510) 836-2560.   
 
Sincerely, 
 
Original signed by 
 
Stefan Garcia, P.E. 
Project Manager 



 

 
 
 

REQUEST FOR PROPOSALS 
For 

Design Services for 
Ardenwood Park and Ride Lot Project 

in Alameda County 
 
 
 

 
RFP A05-014 

 
 
 

 Issued by:  
 

Alameda County Congestion Management Agency 
 

December 26, 2005 
 
 
 
 
 
 
 
 

RESPONSES DUE: 
 

3:00 PM (PST), Monday, February 6, 2006 
 

Alameda County Congestion Management Agency 
1333 Broadway, Suite 220 

Oakland, CA 94612



 

Design Services for 
Ardenwood Park and Ride Lot Project  Page 1 of 14 

 
TABLE OF CONTENTS 

 
1.0 INTRODUCTION................................................................................................. 2 
2.0    IMPLEMENTATION OF ARDENWOOD PARK AND RIDE PROJECT... 2 

2.1 Background............................................................................................................. 2 
2.2 Project Description ................................................................................................. 3 
2.3 Project Status .......................................................................................................... 3 
2.4 Project Schedule ..................................................................................................... 4 

3.0 SERVICES TO BE PROVIDED / SCOPE OF WORK .................................... 4 
3.1 Stage 1 – Final Design (PS&E) .............................................................................. 5 

3.1.1  Project Management .............................................................................................. 5 
3.1.2  Interim PS&E (65% Submittal) ............................................................................. 6 
3.1.3  Draft Final PS&E (95% Submittal) ....................................................................... 6 
3.1.4  Final PS&E ............................................................................................................ 7 
3.1.5  Right of Way Engineering ..................................................................................... 7 
3.1.6  Additional Services................................................................................................ 7 

3.2 Stage 2 – Design Services during Construction (DSDC) ....................................... 7 
3.2.1 Project Management ............................................................................................... 8 
3.2.2  Bidding Support Services ...................................................................................... 8 
3.2.3  Construction Support Services............................................................................... 8 
3.2.4  Additional Services................................................................................................ 8 

4.0 PROPOSAL SUBMITTAL REQUIREMENTS.............................................. 10 
4.1 Proposal ................................................................................................................ 10 
4.2 Transmittal Letter ................................................................................................. 10 
4.3 Project Understanding........................................................................................... 10 
4.4 Approach and Management Plan .......................................................................... 10 
4.5 Qualifications and Experience .............................................................................. 11 
4.6 Staffing Plan.......................................................................................................... 11 
4.7 Work Plan and Schedule....................................................................................... 11 
4.8 Additional Relevant Information .......................................................................... 11 
4.9 References............................................................................................................. 11 
4.10 Submittal of Proposals .......................................................................................... 11 

5.0 SELECTION OF CONSULTANT.................................................................... 12 
6.0 SELECTION PROCESS SCHEDULE............................................................. 12 
7.0 GENERAL CONDITIONS................................................................................ 13 
8.0 ATTACHMENTS ............................................................................................... 14 

8.1 Attachment A – Sample Contract .............................................................................  
8.2 Attachment B – Project Exhibit ................................................................................  
8.3 Attachment C – List of Firms That Received This RFP...........................................  

 



 

Design Services for 
Ardenwood Park and Ride Lot Project  Page 2 of 14 

REQUEST FOR PROPOSALS 
for 

Design Services for 
Ardenwood Park and Ride Lot Project 

in Alameda County 
 
 
 
1.0 INTRODUCTION 
 
The Alameda County Congestion Management Agency (ACCMA) is responsible for planning, 
programming, and coordinating Federal, State, and Regional funds for transportation projects within 
Alameda County.  Over the last few years, ACCMA has partnered with other state and local 
agencies and taken on additional responsibilities in the delivery of priority projects on and off the 
State Highway System. As part of this effort, ACCMA will be implementing the Ardenwood Park 
and Ride Lot Project in Alameda County. 
 
 
2.0    IMPLEMENTATION OF ARDENWOOD PARK AND RIDE PROJECT 
 
2.1 Background 
 
There is traffic congestion along the various trans-Bay corridors, including the Route 84 corridor which 
provides a vital connection between southern Alameda County and north Santa Clara County. 
Congestion in the corridor is attributed to heavy westbound commuter traffic during weekday morning 
and eastbound traffic during weekday evening.  
 
Alameda-Contra Costa Transportation District (AC Transit) operates various trans-Bay services to 
provide an alternative mode of transportation for commuters. As part of the construction of Route 84 in 
the 1980s, Caltrans constructed a park-and-ride lot at the Route 84-Ardenwood Boulevard Interchange 
to serve commuters using the AC Transit service. The service is heavily patronized and the parking lot 
has been operating at capacity. 
 
In 2004, the voters in the Bay Area approved Regional Measure 2, which provides for a toll increase to 
fund transportation projects along trans-Bay corridors. The ACCMA and AC Transit jointly sponsored 
the Express Bus South Project, which includes multiple sub-projects to provide improvements to the 
trans-Bay services provided by AC Transit. One of the sub-projects is the construction of additional 
parking facility to serve the Route 84 corridor. At the same time, a piece of property adjacent to the 
existing Caltrans park-and-ride lot recently became available. ACCMA and AC Transit jointly decided 
to pursue the acquisition of the property to construct a park-and-ride lot to provide approximately 
parking for bicycles and 100 vehicles. ACCMA will be the implementation agency for the project. The 
project will be fully funded under the Regional Measure 2 program. The amount of funds available is 
fixed and will not escalate. 
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ACCMA currently intends to waive its rights, as a governmental entity, to be exempted from local 
planning and permitting requirements. Therefore, it is anticipated that the project will require approval 
from the City of Fremont, where the site is located. It is anticipated that the current property owner will 
re-develop the remainder of the site concurrently with the project. 
 
It is the intent of both ACCMA and AC Transit that the project will include a “seamless” connection to 
the existing Caltrans park-and-ride lot. Therefore, the design of any modification to the existing 
Caltrans lots will require a Caltrans permit and approval. The completed project will be owned and 
operated by AC Transit. Caltrans has indicated that it is interested in transferring its lot to AC Transit 
but no firm commitment or schedule for the transfer is provided. 
 
2.2 Project Description 
 
The Ardenwood Park-and-Ride Project is located in the northwest quadrant of the Route 
84/Ardenwood Boulevard Interchange in the City of Fremont.  There is presently a combined mini-
golf and go-cart facility on the site, which is bounded by Route 84, the Caltrans park-and-ride lot, 
Ardenwood Terrace and the Union Pacific Railroad tracks. The project site measures approximately 
240 feet by 200 feet with an area of approximately 1 acre.  
 
Construction of the project will require the removal of the existing above ground improvements. The 
site is in a marginal flood zone and it is proposed that the site be raised above the FEMA floodplain 
elevation. This will also eliminate the elevation difference with the Caltrans park-and-ride lot to 
provide for a connection between the two lots. 
 
The proposed project will provide approximately 100 parking stalls as well as bicycle lockers. 
Lighting will be provided. There will be a pre-fabricated guard booth. Landscaping and irrigation 
will be included to meet the City’s requirements. An existing drainage system will be modified or 
replaced to comply with the City of Fremont’s NPDES requirements to improve quality of run-off. A 
plan showing the proposed project layout is shown in Attachment B. The final layout of the site may 
be revised in response to comments from the City of Fremont and to maximize the use of the 
remaining property. 
 
The budget for the construction of the project, including ACCMA staff time, construction 
management, fees and permits etc is $1.46 million (2006 Dollars). 
 
2.3 Project Status 
 
The environmental document was completed in August 2005. In October, the MTC approved a 
funding allocation for the design and right-of-way phases of the project. The ACCMA intends to 
undertake the design and right-of-way acquisition concurrently. Once these two activities are 
complete, the ACCMA will seek an allocation of funds from the RM2 program to complete 
construction of the project. The following preliminary engineering work deliverables have or will  be 
completed by others, and will be provided by the ACCMA to the Design Consultant: 
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1. Base Mapping / APE Mapping 
2. Aerial, Right-of-way and Topographical Survey 
3. Completed Environmental Document (Categorical Exemption) 
4. Preliminary design plans 
5. Title Reports and CC&Rs of project site  
6. As-built/Record Plans for Project Site and Caltrans Park-and-Ride Lot (incomplete) 
7. Comments on the project from the City of Fremont 

 
Additional Information: 
 

1. The ACCMA is refining preliminary engineering, right-of-way requirements, and a cost 
estimate for the project. 

2. AC Transit and ACCMA have executed an agreement on the implementation of the project. 
 
2.4 Project Schedule 
 

• Complete PA & ED Phase    August/October 2005 
• Complete Right-of-way Acquisition  June 2006 
• Complete Final Design    August  2006 
• Award Construction Contract   October 2006 

 
The project is on an accelerated schedule with the goal of breaking ground for construction in 
October 2006. The schedule may be revised depending on the City of Fremont’s permitting and 
approval process. As part of the proposal, the consultant should include a schedule and 
implementation plan with identified resources necessary to meet the deadline. 
 
3.0 SERVICES TO BE PROVIDED / SCOPE OF WORK 
 
The ACCMA intends to retain a qualified professional engineering firm/team to provide design 
engineering and support services for the proposed Ardenwood Park and Ride Lot Project.  The scope 
of work includes, but may not be limited to, preparation of project plans, specifications and 
estimates, obtaining approvals and permits, and to provide design support during construction for the 
proposed project.  The successful firm shall demonstrate competency in all fields of expertise 
required by this project and continuous availability of the qualified personnel proposed to perform 
the services required. 
 
The project is on an accelerated schedule, as shown in Section 2.4, and it is imperative that all 
deliverables are completed within scheduled timelines.  Therefore, the successful proposal shall 
commit adequate resources to dedicate to this project, and shall include a Schedule and 
Implementation Plan necessary to meet the timeline. 
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All project services and deliverables must adhere to current City of Fremont standards and Caltrans 
requirements on the State system.  These requirements include adherence to all applicable City and 
State design standards, regulations, policies and procedures at the time of project advertisement.    
All work must be performed and work products prepared in a format and manner customarily 
anticipated by the appropriate approving agency. 
 
The scope of services to be provided for the proposed Ardenwood Park and Ride Lot Project shall be 
performed in two successive stages as follows: 
 

Stage 1 – Final Design (PS&E) 
Stage 2 – Design Services during Construction (DSDC) 

 
Proposals should separately address each stage of work.  The successful proposal shall demonstrate 
the capacity and expertise to perform structure related services should they become necessary. 
 
  
3.1 Stage 1 – Final Design (PS&E) 
 
Stage 1 shall commence immediately following receipt of a Notice to Proceed from ACCMA, and 
shall consist generally of the preparation of plans, specifications and estimates in accordance with 
current City of Fremont and Caltrans standards.  The final contract plans shall include all necessary 
plan sheets required for the complete construction of the project and any additional plan sheets as 
required by City of Fremont, Caltrans and by other stakeholders/reviewing agencies/permitting 
agencies/utility providers. In addition, the Design Consultant shall be responsible for the 
preparation, submittal and approval all accompanying documents (i.e. various design reports, utility 
relocations, permits, agreements, reports, survey notes, slope stake notes, etc.). 
 
The design effort will include parking lot design generally consisting of demolition, earthwork, 
pavement, drainage, utility verification and relocation, electrical systems (lighting, irrigation, and 
electrical service), signing, pavement delineation, stage construction/traffic control, 
material/foundation investigations, surveys, right-of-way engineering and mapping, right-of-way 
acquisition document preparation, lot line adjustment, permit preparation and other design features 
required to implement the project.      Below are the tasks that are anticipated to be performed but the 
ACCMA reserves the rights to add or eliminate any individual tasks .  The consultant should add 
additional tasks as necessary. 
 
3.1.1  Project Management 

• Coordinate with ACCMA project manager and staff on a day-to-day basis. 
• Make presentations to City of Fremont and ACCMA. 
• Attend monthly project meetings. 
• Prepare monthly progress reports and earned value analysis on a quarterly basis 
• Prepare agendas and meeting minutes for distribution to project roster as 

determined by the ACCMA. 
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• Communicate and coordinate with staff at various participating or affected 
agencies (e.g. ACCMA staff, AC Transit, City of Fremont, Caltrans, other 
agencies, utility providers and affected property owners). 

• Prepare and maintain a current project schedule with MS-Project, including 
milestones through the construction phase. 

 
Deliverables 
1. Copies of presentations and/or handouts in hard copy and electronic formats. 
2. Meeting agendas and records of meetings. 
3. Monthly progress reports w/earned value analysis on a quarterly basis 
4. Project Schedule in MS-Project format 

 
3.1.2  Interim PS&E (65% Submittal) 

 
Deliverables 
1. 65% Plans including storm drainage, lighting, utility, landscaping and irrigation 

Plans  
2. Tree Survey 
3. Geotechnical Report 
4. Hydraulics Report 
5. Draft Agreements and Permits (City of Fremont, Caltrans and utility providers, 

etc.) 
6. SWPPP, if required 
7. Draft/Edited Special Provisions in Caltrans format. 
8. Draft Construction Cost Estimate 
9. Electronic copy of plans, design, reports, draft permits and draft agreements 
10. QA/QC documentation 

 
3.1.3  Draft Final PS&E (95% Submittal) 

 
Deliverables 
1. 95% Plans including storm drainage, lighting, utility, landscaping and irrigation 

Plans, Construction Details, and Erosion Control Plans  
2. Draft Agreements and Permits (City of Fremont, Caltrans and utility providers, 

etc.) 
3. SWPPP, if required 
4. Fully Edited Special Provisions in Caltrans format. 
5. Draft Final Construction Cost Estimate 
6. Constructability Review 
7. Final Agreements and Permits 
8. Electronic copy of plans, design, reports, draft permits and draft agreements 
9. QA/QC documentation 
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3.1.4  Final PS&E 
Deliverables 
1. Final Contract Plans 
2. Final Reports, modified as necessary 
3. Final Agreements and Permits 
4. Final Special Provisions 
5. Final Cost Estimate 
6. Resident Engineer’s Files and Survey Files 
7. Permits, Agreements, Mitigation (PAM) Form 
8. Project Files 
9.  Electronic copy of plans, design, reports, permits, agreements, estimates and 

Special Provisions. 
10. QA/QC Documentation 
 

3.1.5  Right of Way Engineering 
 Deliverables 

• Lot Line Adjustment, as necessary 
• Right-of-Way Hard Copy, as necessary 
• Right-of-Way Appraisal Map, as necessary 
• Right-of-Way Legal Descriptions and Deeds Packages, as necessary 
• Right of Way Certification 
• Project and Right-of-Way Monumentation 
• Right-of-Way Record and Monumentation Maps 
• Electronic copy of plans and right-of-way plans documents 

 
3.1.6  Additional Services 

• The ACCMA may wish to authorize additional services during the course of 
preliminary engineering to be provided by the Design Consultant.  When this 
occurs, the ACCMA and the Design Consultant will agree on a scope of work for 
the additional services, including deliverables, and any adjustment(s) to the 
contract scope, schedule and/or compensation due to the consultant.  The Design 
Consultant shall not proceed with any additional services until receipt of a 
written Notice to Proceed for the amended scope from the ACCMA. 

 
Deliverables 
• To be determined along with the scope of any additional services. 

 
3.2 Stage 2 – Design Services during Construction (DSDC) 
 
Stage 2 shall commence immediately following completion of the Final Design phase, and shall 
consist generally of providing design and engineering support during the bidding and construction 
phases of the project.  Below are the tasks that are anticipated to be required.  The consultant should 
add additional tasks as necessary. 
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3.2.1  Project Management 
• Project Management 
• Project Administration 
• Project Scheduling 
• Agency Coordination  
• Attend Meetings and Reporting, as necessary 
• Project Quality Assurance / Quality Control Program 
• Invoicing and Progress Reports including Earned Value Analysis 

 
Deliverables 
1. Monthly progress reports w/earned value analysis on a quarterly basis 
2. Meeting agendas and records of meetings. 
3. Project Schedule in MS-Project format 

 
3.2.2  Bidding Support Services 

• Attend pre-bid meeting and site visit 
• Respond to Bidder’s Query 
• Clarification of Contract Documents 
• Prepare bid addendum, as necessary 
• Prepare conformed drawings, as necessary 
• Provide assistance to CMA’s construction manager, as necessary 
 
Deliverables 
1. Bid Addendum 
2. Submittal Reviews 
3. Conformed Drawings 

 
3.2.3  Construction Support Services 

• Attend construction meetings and site visits, as necessary 
• Review of project submittals 
• Respond to RFIs 
• Provide assistance to CMA’s construction manager, as necessary 
• Prepare Record of Survey 
 
Deliverables 
1. Submittal Reviews 
2. Response to RFI 
3. Record Drawings 
4. Record of Survey 
5. Electronic copy of Record of Survey and As-Built Plans 

 
3.2.4  Additional Services 

• The ACCMA may wish to authorize additional services during the course of final 
design to be provided by the Design Consultant.  When this occurs, the ACCMA 
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and the Design Consultant will agree on a scope of work for the additional 
services, including deliverables, and any adjustment(s) to the contract scope, 
schedule and/or compensation due to the consultant.  The Design Consultant 
shall not proceed with any additional services until receipt of a written Notice to 
Proceed for the amended scope from the ACCMA. 

 
Deliverables 
• To be determined along with the scope of any additional services. 

 
The Design Consultant will be required to submit a QA/QC program to the ACCMA for review and 
approval.  Major quality control reviews and procedures shall be identified which are specific for the 
project. All submittals (plans, calculations, reports and associated documents) shall include evidence 
of quality assurance and quality control (QA/QC) reviews. 
 
The Design Consultant shall supplement available mapping as required for design purposes.  
Additional field surveys, when necessary, shall be performed by the Design Consultant to determine 
existing topography and establish construction survey controls for tying into existing facilities. 
 
The Design Consultant shall coordinate project development with all concerned agencies and shall 
secure the required permits.  The ACCMA may assist the Design Consultant in determining the need 
for permits from other agencies.  Concerned agencies may include, but are not limited to, the 
following: 

• Alameda County Congestion Management Agency 
• Caltrans 
• City of Fremont 
• Alameda County Public Works Agency 
• Alameda County Flood Control and Water Conservation District 
• United States Army Corps of Engineers 
• California Department of Fish and Game 
• United States Fish and Wildlife Service 
• San Francisco Bay Area Regional Water Quality Control Board 
• Specific utility companies as necessary 
• Other stakeholders or reviewing agencies as necessary 

 
Project progress meetings and reporting will include meetings between ACCMA staff and the 
Design Consultant to be held as often as deemed necessary as well as monthly reporting on work 
accomplished in the previous month and the status of the project progress, project schedule, project 
budget and any modifications to the base construction cost estimate.  Project Development Team 
(PDT) meetings with ACCMA and other project stakeholders will be held at approximately one-
month intervals.  Minutes of the meetings will be prepared by the Design Consultant and furnished 
to attendees within three working days of the meeting.  Approval of previous PDT meeting minutes 
shall be the first item on each PDT agenda. 
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4.0 PROPOSAL SUBMITTAL REQUIREMENTS 
 
Please prepare your proposal in accordance with the following requirements. 
 
4.1 Proposal 
 
The proposal (excluding resumes and the transmittal letter) shall be concise and contain only 
information pertinent to this project. It shall not exceed a total of the equivalent of 25 single-
sided, 8.5” x 11” pages.  Font size shall be at least 10 point.  Resumes should be included in an 
appendix. The consultant is advised to review the selection criteria given in Section 5.0 of this 
RFP.  
 
4.2 Transmittal Letter 
 
The proposal shall be transmitted with a one or two page cover letter describing the firm/team’s 
interest and commitment to the proposed project. The letter shall state that the proposal shall be 
valid for a 90-day period and should include the name, title, address and telephone number of the 
individual to whom correspondence and other contacts should be directed during the consultant 
selection process. It shall also state specifically objection to any terms of the sample ACCMA 
contract. The person authorized by the firm/team to negotiate a contract with ACCMA shall sign the 
cover letter. 
 
Address the cover letter as follows: 
 

Stefan Garcia, P.E. 
Principal Transportation Engineer 
Alameda County Congestion Management Agency 
1333 Broadway, Suite 220 
Oakland, CA 94612 

 
4.3 Project Understanding 
 
This section should clearly convey a clear understanding of the nature of the work, including 
coordination with and approvals from ACCMA and any other affected agency. 
 
4.4 Approach and Management Plan 
 
This section should provide the firm’s/team’s proposed approach and management plan for 
providing services. Include an organization chart showing the proposed relationships among 
consultant staff and ACCMA staff, as well as any other parties that may have a significant role in the 
delivery of this project. Proposals should separately address each stage of work. 
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4.5 Qualifications and Experience 
 
The proposal should provide the qualifications and experience of the consultant team that will be 
available for this project. Please emphasize the specific qualifications and experience from projects 
similar to this project for the key team members. Key team members are expected to be committed 
for the duration of the project. Replacement of any key team member will not be permitted without 
prior consultation with, and approval of, the ACCMA. 
 
4.6 Staffing Plan 
 
The proposal should provide a staffing plan (by quarter) and an estimate of the total hours (detailed 
by position) required to complete the scope of work included in each stage of Section 2 above, as 
well as a summary of the hours by tasks and the overall project. Discuss the workload, both current 
and anticipated, for all key team members, and their capacity to perform the requested services 
according to your proposed schedule. Discuss the firm/team’s approach for completing the services 
required for this project within budget, and to meet the completion deadlines. Proposals should 
separately address each stage of work. 
 
4.7 Work Plan and Schedule 
 
This section should include a description of how each task of the project will be conducted, 
identification of deliverables for each task and subtask, as well as an implementation schedule. The 
work plan should include sufficient detail to demonstrate a clear understanding of the project. 
Discuss the firm/team’s approach for completing the project (as well as providing other design 
support services that may be requested for this project). Proposals should separately address each 
stage of work. 
 
The schedule or schedules should support the preliminary schedule discussed in Section 2.4 above. 
 
4.8 Additional Relevant Information 
 
Provide additional relevant information that may be helpful in the selection process (not to exceed 
the equivalent of 2 single-sided pages). 
 
4.9 References 
 
For each key team member, provide at least three references (names and current phone numbers) 
from recent work (previous three years) similar or relevant to this project. Include a brief description 
of each project associated with the reference, and the role of the respective team member. 
 
4.10 Submittal of Proposals 
 
Ten (10) copies of your proposal are due at the ACCMA offices no later than the time and date 
specified in Section 6.0, below. Envelopes or packages containing the proposals should be clearly 
marked, “Ardenwood Park-and-Ride Lot Design Services Proposals Enclosed”.  
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5.0 SELECTION OF CONSULTANT 
 
The overall process will be to evaluate the technical components of all the proposals completely and 
independently. The proposals will be evaluated based on the following criteria: 
 

1. Qualifications and specific experience of key team members. 
2. Project understanding and approach, including an understanding of ACCMA, and other 

agency review, approval and coordination processes. 
3. Experience with similar types of projects including planning and entitlement process. 
4. Satisfaction of previous clients. 
5. Schedule and capacity to provide qualified personnel. 
6. Design to cost experience. 
7. Ability to manage budget and complete project in a cost effective manner. 

 
Two or more of the firms/teams may be invited for interviews. The project manager and key team 
members should attend the interview. The evaluation/interview panel may include representatives 
from ACCMA, and other agencies, but the specific composition of the panel will not be revealed 
prior to the interviews. Costs for travel expenses and proposal preparation shall be borne by the 
consultants. 
 
Once the top firm/team has been determined, ACCMA staff will start contract negotiations with 
firm/team. If contract negotiations are not successful, the second ranked firm/team may be asked to 
negotiate a contract with ACCMA, and so on. Provided negotiations are proceeding well, ACCMA 
may elect to initiate a portion of the work scope with a Notice to Proceed (NTP), prior to execution 
of the contract. 
 
 
6.0 SELECTION PROCESS SCHEDULE 
  
Date Time Activity 

January 10, 2006 1:00 PM Pre-proposal meeting at ACCMA. 

February 6, 2006 3:00 PM Proposals due at: 
 

Alameda County Congestion Management Agency 
1333 Broadway, Suite 220 
Oakland, CA 94612 
 

Late submittals will not be accepted.  Faxed or E-
mailed submittals will not be accepted. 

February 21, 2006 9:00 AM – 
4:00 PM 

Tentative date for consultant selection interviews. 
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If you have any questions regarding this RFP, please contact: 
 

Stefan Garcia, P.E. 
Principal Transportation Engineer, ACCMA 
Phone (510) 836-2560 
Fax (510) 836-2185 
sgarcia@accma.ca.gov 

 
 
7.0 GENERAL CONDITIONS 
 
A. Limitations 
This RFP does not commit the Alameda County CMA to award a contract or to pay any costs 
incurred in the preparation of a proposal in response to this RFP. 
 
B. Rejection of Proposals 
The Alameda County CMA reserves the right to reject any or all proposals. 
 
C. Award 
All finalists may be required to participate in negotiations and to submit such price; technical or 
other revisions of their proposals as may result from negotiations. Accordingly, each initial proposal 
should be submitted on the most favorable terms from a price and technical viewpoint. 
 
D. Work Scope Modifications 
The Alameda County CMA reserves the right to request changes to the staffing, team makeup and/or 
scope of services contained in any of the proposals and to enter into negotiations with any of the 
proposing firms regarding their submittal. 
 
E. Contract 
A sample contract is shown in Attachment A. It is expected that the terms of the contract will be 
acceptable to the consultant. 
 
F. Non - Discrimination  
Contractors shall not discriminate on the basis of race, color, national origin, sex, or physical 
disability in the performance of ACCMA contracts. 
 
G. SBE and LBE Requirements 
CMA has adopted a Small Business Enterprise (SBE) Policy, pursuant to which the CMA 
encourages all prime contractors to utilize qualified SBE subcontractors on CMA projects, CMA 
promotes the direct purchase of goods from qualified SBEs by utilizing SBE vendors when such 
vendors are available and the price of the goods sought is reasonable, and, for professional services 
contracts, CMA seeks the utilization of qualified SBEs when such SBEs are available.  All prime 
contractors are required to report on SBE usage during the term of each contract, using a form 
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provided by CMA. 
 
For purposes of CMA’s SBE Policy, an SBE shall be a “small business” within the meaning of 
13 CFR Part 121 and California Government Code Section 14837.  In the event that the CMA’s SBE 
Policy conflicts with any Federal, State or other funding source’s programs, policies, regulations or 
requirements, CMA shall make the SBE Policy consistent with said funding source’s programs, 
policies, regulations and requirements to the extent permissible by law.  CMA’s SBE Policy is 
neutral as to rate, ethnicity, national origin, age, sex, religion, sexual orientation and other protected 
classes. 
 
CMA has also adopted a Local Business Enterprise (LBE) Policy, pursuant to which the CMA 
encourages all prime contractors to utilize qualified LBE subcontractors on CMA projects, CMA 
promotes the direct purchase of goods from qualified LBEs by utilizing LBE vendors when such 
vendors are available and the price of the goods sought is reasonable, and, for professional services 
contracts, CMA seeks the utilization of qualified LBEs when such LBEs are available. All prime 
contractors are required to report on LBE usage during the term of each contract, using a form 
provided by CMA. 
 
H. Levine Act 
Selected consultants will be required to disclose on the record any contribution of more than $250.00 
which they have made to an ACCMA Board member within the twelve-month period preceding the 
submittal deadline of this RFP. This applies to your company, any member of your team, any agents 
for you or other team members and to the major shareholders of any closed corporation, which is 
part of your team. If you have made a contribution which needs to be disclosed you must provide 
written notice of the date, amount and receipt of the contribution(s) to ACCMA’s Executive 
Director, Dennis Fay. This information will need to be provided before the ACCMA can approve 
any contract. 
 
 
8.0 ATTACHMENTS 
 
The following documentation is attached: 
 

8.1 Attachment A – Sample Contract 
 

8.2 Attachment B – Project Exhibit 
 

8.3 Attachment C – List of Firms That Received This RFP 
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CMA #A05-00__ 

Note – this introductory paragraph and each instance of bracketed text [like this] throughout this 
document should be reviewed prior to distribution to CMA Counsel and/or the Consultant.  Each bracket 

represents a location where a choice needs to be made.  (i) Irrelevant text and surrounding brackets 
should be deleted; (ii) placeholder text and surrounding brackets should be replaced with real language, 

and (iii) brackets surrounding relevant material should be deleted without affecting the text. 

AGREEMENT 

between the 

ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY 

and 

_____________________________________ 

 

 This AGREEMENT is made and entered into as of the latest date appearing on the signature 

page below, by and between the ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY, a joint 

powers agency (“CMA”) and ____________________, [a _______(state)_______ corporation] 

[a _______(state)_______ partnership] [a _______(state)_______ limited liability company] [a 

sole proprietorship], with a place of business at _______________________________________, 

_______(City)_________, CA (“CONSULTANT”). 

RECITALS 

 WHEREAS, CMA has defined and developed the ____________________________ 

 ________________________________________________________________ [describe 

project] (“PROJECT”); 

 WHEREAS, CMA desires to secure [professional services / describe] necessary for said 

PROJECT; and 

 WHEREAS, CONSULTANT represents that it possesses the professional qualifications and 

expertise to provide such services; 

 NOW, THEREFORE, it is mutually agreed by and between the parties as follows: 

 CMA hereby contracts with CONSULTANT and CONSULTANT hereby accepts such contract 

to perform the services upon the terms and subject to the conditions and in consideration of the 
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payments set forth in this AGREEMENT.  CONSULTANT promises, covenants and agrees to 

diligently pursue the work to completion in accordance with the schedule and under the terms 

and conditions set forth herein. 

ARTICLE I 

A. GENERAL. 

1. The PROJECT.  The PROJECT which is the subject of this AGREEMENT is more 

particularly described in Appendix A, “Detailed Scope of Work,” attached hereto and by this 

reference incorporated herein. 

2. Scope of Services.  Except as may be specified elsewhere in the AGREEMENT, 

CONSULTANT shall furnish all technical and professional services including labor, material, 

equipment, transportation, supervision and expertise to perform all operations necessary and 

required to satisfactorily complete the work in Appendix A, as further defined in Appendix D, 

“Project Cost Proposal,” attached hereto and by this reference incorporated herein. 

3. Term.  The term of the AGREEMENT shall be from the date of Notice to Proceed 

with the services until the completion of the PROJECT pursuant to the Schedule of Work, to the 

satisfaction of CMA as evidenced by the Notice of Final Acceptance unless terminated earlier 

pursuant to Article I, Section B, below. 

4. Compensation.   

a. Compensation by CMA to CONSULTANT will be on the cost basis set forth 

in Appendix D. 

b. Total compensation for services to be performed under this AGREEMENT 

will not exceed $ ______________, including Direct Expenses but excluding taxes, and 

CONSULTANT shall not be obligated to perform additional services beyond the scope of this 

AGREEMENT or incur costs which would cause this amount to be exceeded, unless and until the 

AGREEMENT has been formally amended in writing. 

c. The aggregate amount was computed based on Appendices A and D. 
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5. CMA’s Representative.  CMA hereby designates its Executive Director to be its 

representative in administering all matters relative to the AGREEMENT.  CMA’s Representative 

may delegate authority for specific matters to other staff members or other consultants. 

6. CONSULTANT’s Representative.  CONSULTANT hereby designates 

_________________ to represent CONSULTANT with full authority under the AGREEMENT. 

7. CONSULTANT’s Identity and Personnel.  _________________ will be the key 

person for the performance of services under this AGREEMENT. 

 CONSULTANT is the prime consultant heading a team that includes multiple subconsultant 

firms.  The identity of the firms, their respective areas of responsibility and the key personnel 

who will work on the PROJECT are identified on Appendix B, “Key Project Personnel,” attached 

hereto and by this reference incorporated herein.  Any significant change in responsibilities 

among such firms, any addition or deletion of a firm (whether working as a joint venture partner 

or subconsultant), and any change in key personnel may be made only upon prior written 

approval by CMA. 

 CONSULTANT and its subconsultants shall notify CMA of any proposed change of 

ownership or fundamental structure, respectively, in CONSULTANT’s firm or any subconsultants’ 

firm.  Within 30 days of such notice, CMA shall notify CONSULTANT whether CMA will approve 

such changed firm to continue providing services under this AGREEMENT or whether CMA will 

terminate this AGREEMENT or require a substitution of a subconsultant firm.  Nothing in this 

provision shall be construed to limit CMA’s right to terminate this AGREEMENT for cause or 

without cause as set forth in Article I, Section B of this AGREEMENT. 

 Subcontracts between CONSULTANT and other team member firms and between team 

member firms and other lower tier subconsultants will be subject to review and approval of 

CMA’s representative. 

8. Preliminary Review of Work.  Where CONSULTANT is required to prepare and 

submit reports, working papers, etc. to CMA as products of the work described in the Scope of 

Work, these shall be submitted in draft form, and CMA shall have the opportunity to direct 

revisions prior to formal submission by CONSULTANT. 
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9. Appearance at Hearings.  If and when required by CMA, CONSULTANT shall 

render assistance at public meetings and hearings to perform its services under the AGREEMENT 

as may be deemed necessary by CMA. 

10. Responsibility of CONSULTANT.  CONSULTANT shall be responsible for the 

professional quality, technical accuracy and the coordination of the services furnished by it under 

the AGREEMENT.  Neither CMA’s review, acceptance, nor payment for any of the services 

required under the AGREEMENT shall be construed to operate as a waiver of any rights under the 

AGREEMENT or of any cause of action arising out of the performance of the AGREEMENT, and 

CONSULTANT shall be and remain liable to CMA in accordance with applicable law for all 

damages to CMA caused by CONSULTANT’s negligent performance of any of the services 

furnished under the AGREEMENT. 

11. Inspection of Work.  It is understood that authorized representatives of CMA 

may inspect or review CONSULTANT’s work in progress at any reasonable time. 

12. Suspension, Delay or Interruption of Work.  CMA may suspend, delay, or 

interrupt the services of CONSULTANT for the convenience of CMA.  In the event of such 

suspension, delay, or interruption by CMA or of Excusable Delays as defined in Article II, 

Section C, equitable adjustment will be made in the PROJECT schedule, commitment and cost of 

CONSULTANT’s personnel and subconsultants, and CONSULTANT’s compensation. 

13. No Third Party Beneficiaries.  This AGREEMENT gives no rights or benefits to 

anyone other than CMA and CONSULTANT and has no third-party beneficiaries. 

14. Legal Action.  All legal actions by either party against the other arising from this 

AGREEMENT, or for the failure to perform in accordance with the applicable standard of care, or 

any other cause of action, will be subject to the statutes of limitation of the State of California. 

15. Survival of Indemnities.  Notwithstanding the termination of this AGREEMENT 

and/or the breach of contract or warranty, fault, tort (including but not limited to torts based on 

negligence, statute or strict liability), CONSULTANT’s obligations of indemnity set forth in Article 

I, Section F and any releases, limitations on indemnity, and any and all limitations on any 

remedies herein shall survive termination of this AGREEMENT for any cause, and Article I, 

Section A, paragraph 10 and Article I, Section F of this AGREEMENT shall take precedence 
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over any conflicting provision of this AGREEMENT or any document incorporated into it or 

referenced by it. 

16. Jurisdiction.  The laws of the State of California will govern the validity of this 

AGREEMENT, its interpretation and performance, and any other claims related to it.   

17. Severability and Survival.  If any of the provisions contained in this 

AGREEMENT are held for any reason to be invalid, illegal, or unenforceable in any respect, such 

invalidity, illegality, or unenforceability will not affect any other provision, and this AGREEMENT 

will be construed as if such invalid, illegal, or unenforceable provision had never been contained 

herein. 

18. Arbitration.  All claims, counterclaims, disputes, and other matters in question 

arising out of, or relating to, this AGREEMENT or the breach thereof shall be resolved by final, 

binding arbitration, conducted in accordance with the Commercial Arbitration Rules of the 

American Arbitration Association in effect at the date of execution of this AGREEMENT, except 

that the parties may mutually agree to a different alternative dispute resolution mechanism by 

jointly executing an agreement in writing describing such alternative mechanism. Demand for 

arbitration shall be filed in writing with the other party to this Agreement and with the American 

Arbitration Association.  A demand for arbitration shall be made within a reasonable time after 

the claim, dispute or other matter in question has arisen.  If either party refuses or fails to 

participate in naming an arbitrator of in the arbitration itself, the arbitrator named by the 

American Arbitration Association or the other party is hereby authorized to decide the dispute 

based upon the information presented to him/her.  All statutes of limitation that would otherwise 

be applicable shall apply to any arbitration proceeding hereunder. In any arbitration proceeding 

hereunder, any arbitrator shall have substantial training and professional experience in the 

subject matter of the arbitration, but shall not have been employed by a party for at least five (5) 

years prior to the arbitration proceeding.  No person shall be chosen as an arbitrator who has at 

any time been an employee or consultant of either party.  All arbitration hearings shall be held at 

a mutually agreeable time and location within the City of Oakland, California, unless otherwise 

agreed by the parties.  The decision of the arbitrator shall be final, conclusive and binding on the 

parties, absent fraud or gross error.  The decision of the arbitrator may be entered as a judgment 

in a court of competent jurisdiction.  The parties shall each be responsible for one-half of the 
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arbitrator’s fees and expenses.  Any attorney-client privilege and other protections against 

disclosure of confidential information, including any protection afforded by the work product 

privilege for attorneys that could otherwise be claimed by a party shall be available to and may 

be claimed by such party in any arbitration proceeding hereunder.  Neither party waives any 

attorney-client privilege or any other privilege against disclosure of confidential information by 

reason of anything contained in or done pursuant to or in connection with this paragraph 18.  

All arbitration proceedings hereunder may be reported by a certified shorthand court reporter. 

19. Attorneys’ Fees.  Should it become necessary to enforce the terms of this 

AGREEMENT, the prevailing party as determined by a court or an arbitrator shall be entitled to 

recover reasonable expenses and attorneys’ fees from the other party. 

20. Final Acceptance.  When CMA determines in its reasonable discretion that 

CONSULTANT has satisfactorily completed the Scope of Services, CMA shall give CONSULTANT 

written Notice of Final Acceptance, and CONSULTANT shall not incur any further costs 

hereunder.  CONSULTANT may request this determination when, in its opinion, it has 

satisfactorily completed the Scope of Services, and if so requested, CMA shall make this 

determination within three weeks of such request. 

21.     Subcontracts.  Subcontracts between CONSULTANT and other team firms and 

between team members firm and other lower tier subconsultants will be subject to review and 

approval of CMA’s representative.  Any such subcontracts in excess of $25,000.00 shall contain 

all provisions stipulated in this AGREEMENT as applicable to subconsultants. 

22. Completion of Services.  The services described in the Scope of Work shall be 

completed on or before _____________, unless such date is extended by mutual agreement of 

the parties. 

B. TERMINATION/CANCELLATION. 

1. For Convenience.  CMA may terminate this AGREEMENT.  If CMA terminates 

the AGREEMENT for the convenience of CMA, CMA shall give CONSULTANT seven (7) days 

prior written notice.  CONSULTANT shall be paid for services performed to the date of 

termination, to include a pro-rated amount of profits, if applicable, but no amount shall be 

allowed for anticipated profit on unperformed services.  In addition to payment for services 

performed, CMA shall pay CONSULTANT the allowable costs incurred prior to termination, and 
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other costs reasonably incurred by CONSULTANT to implement the termination, such as, but not 

limited to, subcontract termination costs and related closeout costs, if any. 

2. For Cause.  If CONSULTANT fails to fulfill its obligations under this AGREEMENT 

and CMA decides to terminate this AGREEMENT accordingly, CMA shall give CONSULTANT 

seven (7) days prior written notice of its intent to terminate the AGREEMENT for cause.  If, at the 

end of the seven (7) day notice, CONSULTANT has not commenced correction of its performance, 

CMA may immediately thereafter exercise its right of termination. 

3. Damages/Compensation.  If the termination is due to the failure of CONSULTANT 

to fulfill its obligations under the AGREEMENT, CONSULTANT will be compensated for that 

portion of the work which has been completed and accepted by CMA, and for services 

performed to the date of termination, including a prorated amount of profit, if applicable, but no 

allowance for anticipated profit on unperformed services.  In such case, CMA may take over the 

work and prosecute the same to completion by contract or otherwise, and CONSULTANT shall be 

liable to CMA for reasonable costs incurred by CMA in making necessary arrangements for 

completion of the work by others. 

4. Adjustments.  If, after notice of termination for failure to perform, it is 

determined by CMA that CONSULTANT had not so failed and CMA nonetheless desires to 

terminate the AGREEMENT, the termination shall be deemed to have been effected for the 

convenience of CMA.  In such event, adjustment shall be made as provided in Article I, Section 

B, paragraph 1. 

5. Rights and Remedies.  The rights and remedies of the parties provided in this 

Section are cumulative and not exclusive, and are in addition to any and all other rights and 

remedies provided by law or other sections of this AGREEMENT. 

6. Waivers.  CONSULTANT, by executing the AGREEMENT, shall be deemed to have 

waived any and all claims for damages in the event of CMA’s termination for convenience as 

provided in Article I, Section B, paragraph 1, except for justifiable costs of termination, 

including, but not limited to, subcontract termination costs as mutually agreed by CMA and 

CONSULTANT. 
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C. REVISIONS IN SCOPE OF SERVICES. 

1. Change Order.  CMA’s representative may make changes in or additions to the 

Scope of Services under the AGREEMENT if such changes are agreed to by CONSULTANT, which 

agreement shall not be unreasonably withheld, through a written Change Order which does not 

modify the overall purpose, term or compensation provisions of the AGREEMENT.  No changes in 

the Scope of Work shall cause an increase in cost to CMA unless the change is approved in 

advance by a written Change Order. 

2. Extra Work.  At any time during the term of the AGREEMENT, CMA may order 

extra work to be performed by CONSULTANT.  Extra work is defined as work which was not 

anticipated and/or contained in the AGREEMENT and which is determined by CMA to be 

necessary for the PROJECT.  Necessary changes in the description of the Scope of Services, 

equitable adjustments in allowable costs, fixed fee, maximum price, term and schedule required 

by the Extra Work Order shall be agreed upon by the parties and incorporated herein through the 

execution of a written amendment to this AGREEMENT.  CONSULTANT shall not perform any work 

or incur any costs pursuant to any Extra Work Order without prior approval by CMA.  

CONSULTANT’s compensation shall be adjusted due to an Extra Work Order only if it has an 

impact on costs or terms of the AGREEMENT. 

D. OWNERSHIP OF MATERIALS/CONFIDENTIALITY. 

1. Documents.  Except as noted below, deliverables prepared by CONSULTANT 

under the AGREEMENT, such as plans, drawings, tracings, quantities, specifications, proposals, 

sketches, diagrams and calculations, relative to the AGREEMENT shall become the property of 

CMA upon completion of the term of this AGREEMENT whether or not the PROJECT is completed.  

CMA shall not be limited in any way in its use thereof at any time during or after the term of this 

AGREEMENT, provided that any such use not within the purposes of the AGREEMENT shall be at 

the sole risk of CMA, and provided that CMA shall indemnify CONSULTANT against any 

damages resulting from such use, including the release of this material to third parties for use not 

intended in the AGREEMENT, and for deliverables that have been changed without CONSULTANT’s 

written approval.  All documents shall be provided in both written and electronic format. 

2. Confidentiality. All ideas, memoranda, specifications, plans, manufacturing 

procedures, drawings, descriptions, and all other written information submitted to CONSULTANT 
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by or on behalf of CMA in connection with the performance of the AGREEMENT shall be held 

confidential by CONSULTANT and shall not, without the prior written consent of CMA, be used 

for any purposes other than the performance of the services under this AGREEMENT.  Nothing 

furnished to CONSULTANT which is otherwise known to CONSULTANT or becomes generally 

known to the related industry, shall be deemed confidential.  CONSULTANT shall not use CMA’s 

name or insignia, photographs of the work, or any other publicity pertaining to the work in any 

magazine, trade paper, newspaper, or other news medium without the express written consent of 

CMA.  CONSULTANT may use project technical information at will in the demonstration of 

expertise for purposes of describing project experience to others in the routine conduct of 

CONSULTANT’s business with CMA’s prior written consent. 

E. CONSULTANT STATUS/SUBCONSULTANTS. 

1. Consultant.  In the performance of the services to be provided hereunder, 

CONSULTANT is an independent consultant and is not an employee, agent or other representative 

of CMA. 

2. Assignment or Transfer.  Services to be furnished hereunder shall be deemed to 

be professional services and, except as herein provided, CONSULTANT has neither the right nor 

the- power to assign, sublet, transfer or otherwise substitute its interest in the AGREEMENT or its 

obligations hereunder without the prior written consent of CMA. 

F. INDEMNIFICATION. 

1. Duties.  CONSULTANT represents and maintains that it is skilled in the technical 

practices necessary to perform the services, its duties and obligations, expressed and implied, 

contained herein, and CMA expressly relies upon CONSULTANT’s representations regarding its 

skills and knowledge.  CONSULTANT shall perform all services and duties in conformance to and 

consistent with the standards generally recognized as being employed by professionals in the 

same discipline in the State of California. 

2. Responsibilities.  CONSULTANT agrees to defend, protect, indemnify and hold 

harmless CMA, its officers and employees, from and against any and all liability, claims, suits, 

loss, damages, costs and expenses (collectively “Claims”) to the extent arising out of or resulting 

from any negligent acts, errors or omissions of CONSULTANT, and its officers, employees, agents 

or subconsultants in the performance of their services under the AGREEMENT.  In the event CMA 
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is found by a court or arbitrator to be partially liable for a Claim, CMA shall reimburse 

CONSULTANT for its proportionate share of the reasonable costs of defense actually expended, 

based on its share of liability. 

 CMA shall provide CONSULTANT an opportunity to cure, at CONSULTANT’s expense, all 

errors and omissions, which may be disclosed during the review of the services performed by 

CONSULTANT.  Should CONSULTANT fail to make such corrections in a timely manner, such 

corrections shall be made by CMA and CONSULTANT shall pay all costs thereof. 

 It shall be the responsibility of CONSULTANT to provide the basic insurance requirements 

indicated in Section G, below. 

G. INSURANCE. 

1. Comprehensive Liability.  CONSULTANT shall carry Commercial or 

Comprehensive General Liability Insurance and maintain aggregate limits of liability sufficient 

cover not less than $1,000,000.00 per occurrence for bodily injury and $500,000.00 per 

occurrence for Property Damage and Automobile Liability Insurance with limits not less than 

$250,000.00 per person and $500,000.00 per occurrence for property damage.  Maintenance of 

said insurance shall extend throughout the entire term of this AGREEMENT.  Such insurance shall 

add CMA, its officers, employees, agents, and, if applicable other permitting agencies as 

identified by CMA, while acting within the scope of this AGREEMENT, as additional insureds.  

Such insurance shall include the following: 

a. All operations including use of all vehicles. 

b. Blanket contractual liability on all written contracts, including this 

AGREEMENT. 

c. Personal injury (in lieu of, or in addition to, bodily injury). 

d. Use of watercraft, where applicable. 

 Subconsultants of CONSULTANT shall provide evidence of their own Commercial or 

Comprehensive General Liability Insurance which meets the above specifications to CMA, or be 

added to CONSULTANT’s policy as additional insured if said policy of CONSULTANT allows such 

addition. 
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 Notwithstanding the above, in the event a subconsultant, after using its best efforts, is 

unable to meet the insurance specifications provided in this Section G, paragraph 1, CMA, 

after examining the subconsultant’s circumstances, may decide, in its sole discretion, to waive or 

modify any of the insurance specification requirements for such subconsultant. 

2. Errors and Omissions. In addition to the requirements of Article I, Section G, 

paragraph 1 above, CONSULTANT shall carry professional liability insurance for errors and 

omissions in an amount not less than $1,000,000.  Such insurance shall include the following: 

a. A deductible or self-insured retention is permissible on this policy, 

providing that such deductible or self-insured retention shall not exceed $50,000 per occurrence. 

b. Said policy shall include a contractual liability endorsement on all written 

contracts, including this AGREEMENT. 

c. Subconsultants of CONSULTANT providing services of a professional 

nature, shall provide evidence of their own professional liability insurance which meets the 

above specifications to CMA, or be added to CONSULTANT’s policy as additional insured if said 

policy of CONSULTANT allows such addition. 

 Notwithstanding the above, in the event a subconsultant, after using its best efforts is 

unable to meet the professional liability insurance requirements provided in this Section G, 

paragraph 2, CMA, after examining the subconsultant’s circumstances, may decide, in its sole 

discretion, to modify the professional liability requirements for such subconsultant. 

3. Worker’s Compensation.  CONSULTANT shall carry Worker’s Compensation 

Insurance as required by California Law, covering all work performed by CONSULTANT under 

the AGREEMENT, and all of CONSULTANT’s personnel performing services under the 

AGREEMENT. 

4. Certificates.  Insurance certificates evidencing the policies described in this 

Article I, Section G are to be furnished to CMA and provide for not less than sixty (60) days 

prior written notice to CMA of any cancellation. 

H. PROHIBITED INTEREST. 

1. Solicitation.  CONSULTANT warrants that it has not employed or retained any 

company or person, other than a bona fide employee working solely for CONSULTANT, to solicit 
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or secure the AGREEMENT and that it has not paid or agreed to pay any company or person, other 

than a bonafide employee working solely for CONSULTANT, any fee, commission, percentage, 

brokerage fee, gift or any other consideration, contingent upon or resulting from the award or 

making the AGREEMENT.  For breach of violation of this warranty, CMA shall have the right to 

rescind the AGREEMENT without liability. 

2. Conflict of Interest.  CONSULTANT agrees that, for the term of this AGREEMENT, 

no member, officer or employee of CMA, during his/her tenure or for one (1) year thereafter, or 

member or delegate to the Congress of the United States, shall have any direct interest in the 

AGREEMENT or any direct or material benefit arising therefrom. 

3. Conflict of Employment.  Employment by CONSULTANT of any current officer, 

executive director or other employee of CMA shall not be permitted even though such 

employment may be outside of the employee’s regular working hours or on weekends, holidays 

or vacation time.  Further, for a period of one year after leaving office or employment, no officer, 

executive director or other employee of CMA shall, for compensation, act as agent or attorney or 

otherwise represent CONSULTANT by making any formal or informal appearance by making any 

oral or written communication before CMA, if the appearance or communication is made for the 

purpose of influencing administrative or legislative action, or influencing any action or 

proceeding involving the issuance, amendment, awarding or revocation of a permit, license, 

grant, entitlement or contract, or the sale or purchase of goods, services or property. 

I. AFFIRMATIVE ACTION, DISADVANTAGED BUSINESS ENTERPRISE 
PROGRAM, SMALL BUSINESS ENTERPRISE POLICY AND LOCAL BUSINESS 
ENTERPRISE POLICY. 

1. In connection with the execution of the AGREEMENT, CONSULTANT shall not 

discriminate against any employee or applicant for employment because of race, religion, color, 

national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or 

sex.  CONSULTANT shall take affirmative action to insure that applicants are employed and that 

employees are treated during their employment without regard to their race, religion, color, 

national origin, ancestry, physical handicap, medical condition, marital status, age (over 40) or 

sex.  Such actions shall include, but not be limited to the following: employment, upgrading, 

demotion or transfer, recruitment or recruitment advertising, layoff or termination. 



 - 13 -  
000230.0001\484965.11  

2. To the extent applicable, CONSULTANT will comply with CMA’s Disadvantaged 

Business Enterprise (DBE) Program. 

3. Pursuant to CMA’s Small Business Enterprise (SBE) Policy, CONSULTANT is 

encouraged to utilize qualified SBE subcontractors to perform a portion of the work described in 

Appendix A, and CONSULTANT shall report on SBE usage during the term of this AGREEMENT 

using the SBE Participation Report Form included in Appendix E, “SBE And LBE Participation 

Report Forms,” attached hereto and by this reference incorporated herein.  CONSULTANT shall 

submit such a report promptly upon the completion of the PROJECT.  If the term of this 

AGREEMENT is greater than one year, CONSULTANT shall also submit such reports annually on 

each anniversary of the date of this AGREEMENT. 

4. Pursuant to CMA’s Local Business Enterprise (LBE) Policy, CONSULTANT is 

encouraged to utilize qualified LBE subcontractors to perform a portion of the work described in 

Appendix A, and CONSULTANT shall report on LBE usage during the term of this AGREEMENT 

using the LBE Participation Report Form included in Appendix E.  CONSULTANT shall submit 

such a report promptly upon the completion of the PROJECT.  If the term of this AGREEMENT is 

greater than one year, CONSULTANT shall also submit such reports annually on each anniversary 

of the date of this AGREEMENT. 

J. NOTIFICATION. 

 All notices hereunder and communications regarding interpretation of the terms of the 

AGREEMENT or changes thereto shall be effected by the mailing thereof by registered or certified 

mail, postage prepaid and addressed as follows: 

CONSULTANT:      CMA: 
 
______________________________  ALAMEDA COUNTY CONGESTION 
       MANAGEMENT AGENCY 
 
ATTN: (name)     ATTN:  Dennis Fay 
(address)      Executive Director 
(city),   CA (zip)   1333 Broadway, Suite 220 
       Oakland, CA 94612-1918 
 



 - 14 -  
000230.0001\484965.11  

K. AUDIT OF BOOKS AND RECORDS. 

 CONSULTANT shall make available to CMA, its authorized agents (including but not 

limited to representatives of the state and federal governments), officers and employees, for 

examination, any and all ledgers and books of account, invoices, vouchers, canceled checks, and 

other records or documents evidencing or related to the expenditures and disbursements charged 

to CMA, and shall furnish to CMA, its agents, and employees, such other evidence or 

information as CMA may require with respect to any such expense or disbursement charged by 

CONSULTANT. 

 The records described in this Section shall be retained by CONSULTANT and made 

available for inspection by CMA for a period of three (3) years after this AGREEMENT is 

terminated, or the date of the final payment, whichever is later.  The audit to determine final 

compensation will be accomplished by CMA within one year after completion of the PROJECT. 

L. ENTIRE AGREEMENT. 

 This AGREEMENT constitutes the entire agreement between the parties hereto relating to 

the PROJECT and supersedes any previous agreement or understanding. 

ARTICLE II - SCHEDULE 

A. SCHEDULE OF WORK. 

 CONSULTANT shall conform with the schedule set forth in Appendix C, “Milestone 

Schedule,” attached hereto and by this reference incorporated herein, except as otherwise 

modified by the AGREEMENT.  In the event it becomes necessary to modify the Schedule of 

Work, CONSULTANT will prepare a revised schedule for review and approval by CMA.  When a 

revised schedule has been submitted to and approved by CMA, it will be substituted for 

Appendix C and will become a part of this AGREEMENT.  CONSULTANT is responsible for 

reporting in a prompt and timely manner whenever it appears the established work schedule will 

not be met, whether or not the reasons for anticipated delay are within CONSULTANT’s control. 

B. REPORTING. 

 Monthly progress reports in a form acceptable to CMA, which describe work 

accomplished, shall be submitted with CONSULTANT’s monthly billings.  CMA agrees to respond 

to CONSULTANT’s draft report submissions in accordance with the Schedule of Work. 
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C. DELAY. 

 Neither party hereto shall be considered in the default in the performance of its duties and 

obligations under this AGREEMENT with respect to the “Milestone Schedule”, to the extent that 

the performance of any obligation is prevented or delayed by an Excusable Delay as defined 

herein.  Should CONSULTANT’s services be delayed by any mutually agreed upon excusable 

cause, CONSULTANT’s schedule for completion of tasks affected by such delay shall be extended 

as agreed to by CMA.  CONSULTANT shall take all reasonable actions to minimize any schedule 

extensions or additional costs to CMA resulting from such delay.  Excusable Delays may 

include, but are not limited to, acts of God or of the public enemy, acts or failures to act of other 

agencies or CMA (in either their sovereign or contractual capacity), embargoes, and unusually 

severe weather.  In every case, the failure to perform must be reasonably beyond the control and 

without the fault or negligence of CONSULTANT. 

D. NOTICE OF POTENTIAL DELAY. 

 As a condition precedent to the approval of an extension of time to complete the 

established work schedule, CONSULTANT shall give written notice to CMA within seven (7) 

working days after CONSULTANT knows or should know of any cause or condition which might, 

under reasonably foreseeable circumstances, result in delay for which CONSULTANT may claim 

an extension of time. 

ARTICLE III – COMPENSATION/PAYMENT 

A. INVOICES AND TIME OF PAYMENT. 

1. For all services described in Article I and Appendix A, payment is due within 

thirty (30) days after receipt of billing of the amount due for all services rendered during the 

month, except as otherwise provided in this Section A.  Payment for service will represent the 

value of the completed scope of work as measured by expended costs to date. 

2. CMA shall withhold ten percent (10%) of each progress payment referred to in 

paragraph 1 above.  [Delete this paragraph if not applicable to this contract] 

3. If CMA disputes any portion of the amount due to CONSULTANT, it may, at its 

sole discretion, withhold payment up to 150% of the disputed amount pending resolution of the 

dispute.  If any amount is wrongfully withheld or not paid to CONSULTANT on a timely basis, 
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CMA shall pay to CONSULTANT 1.5% per month for the improperly withheld amount for each 

month which payment is wrongfully withheld or not paid.  In any action for the collection of 

amount withheld in violation of this provision, the prevailing party shall be entitled to reasonable 

attorney’s fees and costs. 

4. CONSULTANT agrees that within twenty (20) days of receipt of payment from 

CMA, CONSULTANT shall pay to its subconsultants all amounts due from such payment, subject 

to such legal requirements under federal or state law regarding withholding of disputed payments 

and applicable penalties. 

5. The format of payment invoices shall be as mutually agreed upon by 

CONSULTANT and CMA.   

6. CMA may, on occasion, request reasonable documentation for certain expense 

items.  In such instances, payment for all other amounts in the invoice for which additional 

documentation is not required will be made. 

7. Upon CMA’s Final Acceptance pursuant to Article I, Section A, paragraph 20, 

CONSULTANT shall submit a final invoice to CMA and request final retention payment.  CMA 

shall make final retention payment to CONSULTANT within 45 days of receipt of billing of the 

amount due.  Final Payment shall be subject to the provisions of paragraphs 1 and 3 above with 

regard to CMA’s right to withhold disputed payments, CONSULTANT’s rights to 1.5% payment on 

wrongfully withheld or untimely payment, any prevailing party’s reasonable legal fees and costs 

and payments to subconsultants. 

8. CONSULTANT agrees that the cost principles set forth in Title 48 CFR, Chapter 1, 

Part 31 (Cost Principles and Procedures) shall be used to determine the allowability of individual 

cost items, except that travel and subsistence costs will be reimbursed in accordance with 

California Department of Personnel Administration guidelines for non-exempt State employees.  

Any costs for which payments have been made to CONSULTANT which are determined by 

subsequent audit to be unallowable under these cost principles and guidelines are subject to 

repayment by CONSULTANT to CMA. 
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9. CONSULTANT agrees to comply with federal procedures in accordance with Title 

49 CFR, Part 18 (Uniform Administrative Requirements for Grants and Agreements with States 

and Local Governments). 

10. If any subconsultant provides services pursuant to this AGREEMENT, the 

agreement with said subconsultant shall contain a clause to the effect that the provisions of 

paragraphs 8 and 9 above shall apply to said subconsultant. 

B. SUSPENSION OF WORK. 

 In the event payment for services rendered has not been made within forty-five (45) days 

from the receipt of the invoice for any uncontested billing, CONSULTANT may, after giving 

fifteen (15) days written notice and without penalty or liability of any nature, suspend all work 

on all authorized services specified herein.  Upon receipt of payment in full for services 

rendered, CONSULTANT will continue with all authorized services.  Payment of all compensation 

due CONSULTANT pursuant to this AGREEMENT shall be a condition precedent to CMA’s use of 

any of CONSULTANT’s professional service work products furnished under this AGREEMENT. 

ARTICLE IV - OBLIGATIONS OF CONSULTANT 

A. AUTHORIZATION TO PROCEED. 

 CONSULTANT will not begin work on any of the services described in Article I until 

CMA directs it in writing to proceed. 

ARTICLE V – OBLIGATIONS OF CMA 

A. CMA-FURNISHED DATA. 

 CMA will provide to CONSULTANT all relevant technical data in CMA’s possession, 

including, but not limited to, previous reports, maps, surveys, borings, and all other information 

relating to CONSULTANT’s services on the PROJECT.  CONSULTANT will reasonably rely upon the 

accuracy, timeliness, and completeness of the information provided by CMA. 

B. ACCESS TO FACILITIES. 

 CMA will make its facilities reasonably accessible to CONSULTANT as required for 

CONSULTANT’s performance of its service. 
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C. TIMELY REVIEW. 

 CMA will examine the studies, reports, sketches, drawings, specifications, proposals, and 

other documents; obtain advice of an attorney, insurance counselor, accountant, auditor, and 

other consultants as CMA deems appropriate; and render, in writing, decisions required of CMA 

in a timely manner. 

D. PROMPT NOTICE. 

 CMA will give prompt written notice to CONSULTANT whenever CMA observes or 

becomes aware of any development that affects the scope or timing of CONSULTANT’s services, 

or any defect in the work of CONSULTANT or its subconsultants. 

ARTICLE VI - APPENDICES, SCHEDULES AND SIGNATURES 

 This AGREEMENT, including its Appendices, constitutes the entire agreement, supersedes 

all prior written or oral understandings, and may only be changed by a written amendment 

executed by both parties. 

 The following Appendices are hereby made a part of this AGREEMENT: 

Appendix A: DETAILED SCOPE OF WORK 

Appendix B: CONSULTANT AND SUBCONSULTANT FIRMS KEY PROJECT 

PERSONNEL 

Appendix C: MILESTONE SCHEDULE 

Appendix D: PROJECT COST PROPOSAL 

Appendix E: SBE AND LBE PARTICIPATION REPORT FORMS 
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 IN WITNESS WHEREOF, CMA has by order caused the AGREEMENT to be subscribed 

by the binding authority of CMA and CONSULTANT has caused the AGREEMENT to be subscribed 

on its behalf by duly authorized signees. 

CONSULTANT: 
 
____________________________________ 
 
 
By:    
Name:   
Its:   
 
 
Date:  ________________________________ 

CMA: 
 
ALAMEDA COUNTY CONGESTION 
MANAGEMENT AGENCY 
 
By:   
      Dennis Fay, Executive Director 
 
 
 
Date:  ______________________________ 

  
Recommended For Approval 
 
By: ________________________________ 
       Name / Title 

  
Approved as to form and legality: 
 
  
Wendel, Rosen, Black & Dean LLP 
Legal Counsel to CMA 
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ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY 

SBE PARTICIPATION REPORT 
(Submit Annually and upon Completion of Project) 

 
Consultant ________________________________________________ 

 
Name of Project ____________________________________________ 

 
Contract Amount __________________________________________ 

 
 

SBE Project 
Participation (to date) 

Name, Address and Phone 
Number of Each SBE Firm 
Participating on this Project 

(Source of SBE Certification, if 
available) 

Dollar Value Percent 

Nature of Participation 

1.     

2.     

3.     

4.     
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ALAMEDA COUNTY CONGESTION MANAGEMENT AGENCY 

LBE PARTICIPATION REPORT 
(Submit Annually and upon Completion of Project) 

 
Consultant ________________________________________________ 

 
Name of Project ____________________________________________ 

 
Contract Amount __________________________________________ 

 
 

LBE Project 
Participation (to date) 

Name, Address and Phone 
Number of Each LBE Firm 
Participating on this Project 

(Source of LBE Certification, if 
available) 

Dollar Value Percent 

Nature of Participation 

1.     

2.     

3.     

4.     
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Malanie S. Odell 
Odell Robertson Consulting 
326 Pala Avenue,  
Piedmont, CA  94611 

 

Ruth V. Gordan 
Pegasus Engineering 
726 23rd Avenue,  
San Francisco, CA  94121 

 

Marianne Richardson 
Creegan + D'Angelo Civil & Structural 
Engineers 
6800 Koll Center Parkway, Suite 150 
Pleasanton, CA  94566 

 

Javad Mirsaidi 
Vanir 
980 Ninth Street, Suite 900,  
Sacramento, CA  95814 

Laura Bindi 
TRS Consultants, Inc 
5000 Executive Parkway, Suite 310,  
San Ramon, CA  94551 

 

Kai Chan 
Parsons 
120 Howard Street,  
San Francisco, CA  94105 

 

Jeannie Kwan 
Reed Construction Data 
30 Technology Parkway South, Suite 500,  
Norcross, GA  30092 

 

Heather Smith 
IMS 
945 Hornblend St. Ste. G,  
San Diego, CA  92109 

Gregory Howard 
SBC Pacific Bell 
2150 Webster Street, Room 1000,  
Oakland, CA  94612 

 

Ron Richardson 
Sverdrup Civil, Inc. 
1340 Treat Blvd., Suite 208,  
Walnut Creek, CA  94596 

 

Scott Alman 
Willdan Associates 
609 Gregory Lane, Suite 200,  
Pleasant Hills, CA  94523 

 

Anna Balatsos 
Korve Engineering 
155 Grand Avenue, Suite 400,  
Oakland, CA  94612 

Arvin Chaudhary 
Chaudhary & Associates, Inc. 
3272 Villa Lane,  
Napa, CA  94558 

 

Robin Gigoux 
Santina & Thompson, Inc. 
1355 Willow Way Suite 280,  
Concord, CA  94520 

 

Ben Wilson 
Washington Infrastructure Services, Inc. 
2633 Camino Ramon, Suite 450,  
San Ramon, CA  94583 

 

David Mazzo 
DMJM + Harris 
1330 Broadway, Suite 1001,  
Oakland, CA  94612 

Rodney Pimentel 
CH2M Hill 
155 Grand Avenue, Suite 1000,  
Oakland, CA  94612 

 

Anil Verma 
Anil Verma Associates Inc. 
444 So. Flower Street, Suite 1688,  
Los Angeles, CA  90071 

 

Olivia Austria 
EPC Consultants, Inc. 
655 Davis Street,  
San Francisco, CA  94111 

 

Jimmy W. Sims 
Mark Thomas & Co. Inc. 
6920 Koll Center Parkway, Suite 219,  
Pleasanton, CA  94566 

Douglas M. McCants 
HNTB 
1330 Broadway, Suite 1630,  
Oakland, CA  94612 

 

Bart Littell 
Parsons Brinckerhoff Construction Services 
3260 Lone Tree Way, Suite 104,  
Antioch, CA  94509 

 

Kuan Go 
W. Koo & Associates 
2025 Gateway Place, Suite 357,  
San Jose, CA  95110 

 

Thomas E. Brightbill 
CGR Management Consultants 
407 Scenic Avenue,  
Piedmont, CA  94611 

Loretta Meyer 
Lamphier & Associates 
1944 Embarcadero,  
Oakland, CA  94606 

 

Chris Clark 
Parsons DeLeuw, Inc. 
120 Howard Street, #850,  
San Francisco, CA  94105 

 

Trudy Presser 
Nolte & Associates 
2950 Buskirk Avenue, Suite 225,  
Walnut Creek, CA  94596 

 

Daniel Smith 
Smith Engineering & Management 
5311 Lowry Road,  
Union City, CA  94587 

At van der Hout 
Hexagon Transportation Consultants, Inc. 
40 South Market Street, Suite 315,  
San Jose, CA  94107 

 

Chris D. Kinzel 
TJKM Transportation 
5960 Inglewood Drive, Suite 100,  
Pleasanton, CA  94588 

 

Jim Bourgart 
Parsons Brinckerhoff, Inc. 
303 Second Street, Suite 700 North,  
San Francisco, CA  94107 

 

Keith Meyer 
Rajappan-Meyer Consulting Engineers, Inc. 
1038 Leigh Avenue, Suite 100,  
San Jose, CA  95126 

Roberta Mundie 
Mundie & Associates 
3452 Sacramento Street,  
San Francisco, CA  94118 

 

Rebecca Kohlstrand 
The Duffey Company 
414 Jackson Street, Suite 404,  
San Francisco, CA  94111 

 

Therese C Masson 
Paragon Transportation Services, Inc. 
4849 East 12th Street,  
Oakland, CA  94601 

 

Jaclyn Landsman 
PB Farradyne 
303 Second Street, Suite 700 North,  
San Francisco, CA  94107 

Nick Haskell 
EDAW 
753 Davis Street,  
San Francisco, CA  94111 

 

Elizabeth Fadda 
BSK & Associates 
1181 Quarry Lane, Bldg. 300,  
Pleasanton, CA  94566 

 

Thomas Wintch 
CCS Planning & Engineering 
1440 Broadway, Suite 402,  
Oakland, CA  94612 

 

Cathryn Kubala 
Level 3 Communications Inc. 
1025 Eldorado Blvd.,  
Broomfield, CO  80021 

Molly Duncan 
William Communications 
2323 North Valley Street,  
Burbank, CA  91505 

 

Judy Emerick 
MCI WorldCom 
2495 Natomas Park Drive, Suite 550,  
Sacramento, CA  95833 

 

Daphne Gilbert 
AT&T Business Services 
1975 Lakeside Parkway, Suite 350,  
Tucker, GA  30084 

 

Tracy Templeton 
Global Crossing 
181 Metro Drive,  
San Jose, CA  95110 

Mikoto Anzai 
Infonet Services Corporation 
2169 East Grand Avenue,  
El Segundo, CA  90245 

 

Michael E. Bauer 
Activate Inc. 
1134 Lexington Drive,  
Sunnyvale, CA  94087 

 

Kent Campbell 
Exodus Communications, Inc. 
2821 Mission College Blvd.,  
Santa Clar, CA  95054 

 

Eric Cohen 
XO Communications, Inc. 
1400 Parkmoor Avenue,  
San Jose, CA  95126 

Bruce Johnston 
AT&T Wireless 
140 Domcaster Drive,  
Vallejo, CA  94591 

 

Reynaldo R. Belardo 
EarthTech 
2101 Webster Street, Suite 1000,  
Oakland, CA  94612 

 

Jai Rangan 
Cornet Technology 
6800 Versar Ctr., Suite 216,  
Springfield, VA  22151 

 

Thomas J. Rodriques 
Rodriques & Son Painting 
1298 Lynn Way,  
Sunnyvale, CA  94087 

Lois A. Valeskie 
Municon Consultants 
1300 22nd Street, Ste. A,  
San Francisco, CA  94107 

 

Ming Yang Yeh 
Ming Yang Yeh & Associates, Inc. 
131 West Green Street,  
Pasadena, CA  91105 

 

Tom Pavao 
Pavao Electric 
1337 Fernside Blvd,  
Alameda, CA  94501 

 

Carl Chan 
Carl Chan 
1417 Lake Chabot Road,  
San Leandro, CA  94577 

Oscar S.L. Ocampo 
Ocampo-Esta Corporation 
1419 Tennessee Street,  
Vallejo, CA  94590 

 

Vasant Patil 
VP Engineering 
1430 Woodland Forest Lane,  
Stone Mountain, GA  30083 

 

Andrew C. Chen 
Tectonics 
1500 Park Avenue,  
Emeryville, CA  94608 

 

Anand Nene 
ANSE Consulting Structural Engineers 
1624 Franklin Street, Suite 1200,  
Oakland, CA  94612 

Wen-Chiang Wang 
Multech Engineering Consultants, Inc. 
1650 Zanker Road, Ste. 210,  
San Jose, CA  95112 

 

Lino Cheang 
Earth Mechanics, Inc. 
17660 Newhope St., Suite E,  
Fountain Valley, CA  92708 

 

Javed T. Siddiqui 
JTS Engineering Consultants 
1808 "J" Street,  
Sacramento, CA  95814 

 

Hersh Saluja 
E2 Consulting Engineers, Inc. 
1900 Powell Street, Suite 250,  
Emeryvile, CA  94608 

Wen S. Teng 
Int'l Civil Eng. Consultants (ICECI) 
1995 University Avenue, Ste. 119,  
Berkeley, CA  94704 

 

Jose L. Villalobos 
V & A Consulting Engineers 
1999 Harrison Street, Ste. 975,  
Oakland, CA  94612 

 

Ravindra Pendurthi 
EAR Management, Inc. 
2175 Sampson Avenue, Ste. 118,  
Corona, CA  92879 

 

Sellathamby H. Deen 
Design Engineers Group 
2175 The Alameda, Suite 100,  
San Jose, CA  95126 

J.P. Singh 
J.P. Singh & Associates 
23 Red Arrow Court,  
Richmond, CA  94803 

 

Jose Gutierrez 
Gutierrez Construction 
2600 E. 16th Street,  
Oakland, CA  94601 

 

Esmond Chan 
JMEC Engineering, Inc. 
2975 Treat Blvd., Suite B2,  
Concord, CA  94518 

 

Kwong M. Cheng 
OPAC Consulting Engineers, Inc. 
315 Bay Street, 2nd Floor,  
San Francisco, CA  94133 

Ekundayo Sowunmi 
Ackland International, Inc. 
333 Hegenberger Road, Suite 511,  
Oakland, CA  94621 

 

James K. Oh 
3J Construction Company 
36136 Perkins Street,  
Fremont, CA  94536 

 

Christina M Robinson 
Robinson & Associates 
4834 Mary Jane Way,  
San Jose, CA  95124 

 

Ben L. Rodriquez 
Bay Cities Paving & Grading 
5029 Forni Drive,  
Concord, CA  94520 

Richard J. Mendoza 
Mendoza & Associates 
505 Beach Street, Ste. 205,  
San Francisco, CA  94133 

 

Thomas C. Jee 
Thomas C. Jee & Associates, Inc. 
582 Market Street, Suite 516,  
San Francisco, CA  94104 

 

Patrick Crosby 
The Crosby Group 
726 Main Street,  
Redwood City, CA  94063 

 

H. Fred Huang 
MGE Engineering 
7311 Greenhaven Drive, Suite 256,  
Sacramento, CA  95831 
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George K. Lo 
Beyaz & Patel, Inc. 
800 South Broadway, Ste. 200,  
Walnut Creek, CA  94596 

 

D.K. Gupta 
DKI Group Engineers, Inc. 
9 Turnberry Lane,  
Clifton Park, NY  12065 

 

Larry D. Strobel 
L.D. Strobel Co., Inc. 
P.O. Box 228,  
Concord, CA  94522 

 

Albert Y. Seto 
Albert Y. Seto Corp. 
1555 Yosemite Avenue, #48,  
San Francisco, CA  94124 

Niko Letunic 
Eisen | Letunic 
1516 McGee Avenue,  
Berkeley, CA  94703 

 

Patricia Costella McGuirk 
Biggs Cardosa Associates, Inc. 
1330 Broadway, Suite 428,  
Oakland, CA  94612 

 

H. William Edwards 
Fraser Engineering, Inc. 
2191 El Camino Real,  
Oceanside, CA  92054 

 

Nahla Awad 
Awad & Barjoud 
22 Wawona Street,  
San Francisco, CA  94127 

Robert Y. Chew 
Robert Y. Chew Geotechnical, Inc. 
26062 Eden Landing Road, Suite 7,  
Hayward, CA  94545 

 

Martin Lee 
M. Lee Corporation 
3075 Citrus Circle, Suite 200,  
Walnut Creek, CA  94598 

 

R.A. Sterbentz 
Aquifer Sciences, Inc. 
3680 A Mt. Diablo Blvd.,  
Lafayette, CA  94549 

 

Gail Cedillos 
GSC Structural Engineering 
3915 Oakmore Rd.,  
Oakland, CA  94602 

Satinder Singh 
SPS Engineers 
436 14th Street, Suite 1029,  
Oakland, CA  94612 

 

Debo Sodipo 
Carona Engineers, Inc. 
560 14th Street,  
Oakland, CA  94612 

 

Yane Nordhav 
Nordhav, Inc. 
5900 Hollis Street, Ste. D,  
Emeryville, CA  94608 

 

Bishwendu Paul 
Earthquake & Structures, Inc. 
6355 Telegraph Avenue, Suite 101,  
Oakland, CA  94609 

Anca Strassman Kustu 
Oak Engineering 
915 Ralston Ave., Ste. B,  
Belmont, CA  94002 

 

Diane Dalesio 
HQE 
2116 North Main Street, Suite K,  
Walnut Creek, CA  94596 

 

Stan Burns 
Moffatt & Nichol Engineers 
160 Franklin Street, Suite 300,  
Oakland, CA  94607 

 

Linda Pappas 
URS Corporation 
500 12th Street, Suite 200,  
Oakland, CA  94607 

Nicholas Chu 
NCC Computer Technologies 
18740 Lamson Road,  
Castro Valley, CA  94546 

 

Lucille Aquino 
John T. Warren & Associates 
1404 Franklin Street, 4th Floor,  
Oakland, CA  94612 

 

David Vallejos 
Biggs Cardosa Associates 
1871 The Alameda, Suite 200,  
San Jose, CA  95126 

 

Raewyn Butcher 
Ghirardelli Associates 
1970 Broadway, Sutie 920,  
Oakland, CA  94612 

Maxine Young 
Inspection Services, Inc. 
Pier 26, The Embarcadero 
San Francisco, CA  94105 

 

Ramsey Hissen 
Culver Group 
6580 Regional Street, Suite 210,  
Dublin, CA  94568 

 

Joel Garcia 
Towill Incorporated 
5099 Commercial Circle, Suite 100,  
Concord, CA  94520 

 

Alice Ghirardelli 
Ghirardelli Associates 
1970 Broadway Ave., Suite 920,  
Oakland, CA  94612 

Sonia Savage 
AEC Leads/Savage Cyber Search 
9335 Columbine Ave,  
California City, CA  93505 

 

Sara Paul 
ARUP (Ove Arup and Partners California, 
Ltd) 
901 Market Street, Suite 260,  
San Francisco, CA  94103 

 

Nayan Amin 
URS Corporation 
55 South Market Street, Suite 1500 
San Jose, CA  95113 

 

Transportation Director 
Moffatt & Nichol 
160 Franklin Street, Suite 300 
Oakland, CA  94607 

Michael Smookler 
Chow Engineering, Inc. 
7770 Pardee Lane, Suite 100 
Oakland, CA  94621 

 

Monica Van Natta 
BSK Associates 
567 W. Shaw Ave. Suite B,  
Fresno, CA  93704 

 

Melania Ciapponi 
T.Y. Lin International | CCS 
1440 Broadway, Suite 402,  
Oakland, CA  94612 

 

Marilyn Ababio 
Paragon Global 
405-14th St, Suite 161,  
Oakland, CA  94612 

Steve Mislinski 
LAN Engineering Corp. 
2880 Sunrise Blvd., Suite 212,  
Rancho Cordova, CA  95742 

 

kieu nguyen 
The Hoyt Company 
660 J St. #444,  
Sacramento, CA  95814 

 

Amy Keeley 
URS Corporation 
1333 Broadway, Suite 800,  
Oakland, CA  94612 

 

Linda Pappas 
URS Corporatiom 
1333 Broadway, Suite 800 
Oakland, CA  94612 

Jake McMurtry 
Carter & Burgess, Inc. 
300 Frank H. Ogawa Plaza, Suite 10,  
Oakland, CA  94612 

 

John Paris 
Wood Rodgers 
580 2nd Street, Suite 200,  
Oakland, CA  94607 

 

Luanna French 
HMH Engineers 
1570 Oakland Road,  
San Jose, CA  95131 

 

Melania Ciapponi 
T.Y. Lin International | CCS 
1111 Broadway, Suite 2150,  
Oakland, CA  94607 

Jane Caffey 
Ninyo & Moore 
1956 Webster Street, Suite 400,  
Oakland, CA  94612 

 

Kuan Go 
PBSJ 
2025 Gateway Place #335,  
San Jose, CA  95110 

 

Dawn Johnson 
Towill, Inc. 
5099 Commercial Circle, Suite 100 
Concord, CA  94520 

 

Maritza Acosta 
PBSJ - Oakland 
2101 Webster Street, Suite 1835,  
Oakland, CA  94612 

       

       

       

       

       

       

       


